SECTION 10: GENERAL REQUIREMENTS AND INFORMATION

10-01 NOTIFICATIONS.

10-01.01 The Contractor shall notify the Engineer at least two (2) working
days prior to commencing Work, so that inspection can be arranged (reference
Paragraph 5-09, "Inspection™). If the Contractor's Work is suspended or no Work has
been prosecuted for three (3) days, at least two (2) days' notice shall be given to the
Engineer prior to performing additional Work.

10-01.02 The Contractor shall keep the City Emergency Communications
Center (650/903-6395) informed daily regarding excavations, barricades and detours in
roadway areas. Flashers shall be placed at excavations, barricades and as directed by
the Engineer (reference Paragraph 4-04, "Maintenance of Detours").

10-01.03 The Contractor shall leave an emergency phone number with the
City Emergency Communications Center (650/903-6395).

10-01.04 The Contractor shall notify Pacific Bell at least two (2) working
days prior to excavating near any of its facilities (reference Paragraph 5-11, "Existing
Utilities").

10-01.05 The Contractor shall notify the Pacific Gas and Electric Company
at least two (2) working days prior to excavating near any of its facilities (reference
Paragraph 5-11, "Existing Utilities").

10-01.06 The Contractor shall notify the California Water Service
Company at least two (2) days prior to excavating near any of its facilities (reference
Paragraph 5-11, Existing Utilities").

10-01.07 The Contractor shall notify TCIl of Santa Clara at least two (2)
working days prior to excavating near any of its facilities (reference Paragraph 5-11,
"Existing Utilities").

10-02 RIGHTS-OF-WAY. The Contractor shall make his/her own arrangements
and pay all expenses for additional area required by him/her outside the limits of the
right-of-way shown on the Plans.
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10-03 COORDINATION WITH OTHER AGENCIES. Moving and adjusting of
private utility poles, valve covers, water and gas services, and mains and other facilities
may be undertaken by their owners during the progress of the Work. The Contractor
shall cooperate with the owners of these facilities and shall coordinate his work in a
manner to avoid damage to these installations or interference with their removal and
reinstallation.
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